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Statement of Work (SOW)
for the Rebuild of the
Assault Amphibious Vehicle (AAV) Shaft Assembly Final Drive
NSN 2520-00-450-7502

1.0 SCOPE. This Statement of Work (SOW), along with TM 09674A-25&P/4B establishes, sets
forth tasks and identifies the work efforts that shall be performed by the Contractor in the rebuild
of the Assault Amphibious Vehicle (AAV) Shaft Assembly Final Drive, NSN 2520-00-450-
7502. This document contains minimum requirements to restore the Shaft Assembly Final Drive
to Condition Code "A". Condition Code "A" is defined as “serviceable/issuable without
qualification, new, used, repaired or reconditioned material, which is serviceable and issuable to
all customers without limitations or restriction, including material with more than six months
shelf life remaining”.

1.1 Background. Rebuild is defined as “that maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through disassembly of the item; inspection of all parts or
components, repair or replacement of worn or unserviceable parts using original manufacturing
tolerances and/or specifications and subsequent reassembly of the item”.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-2073-1D(1) DoD Standard Practice for Military
Packaging
MIL-STD-129 DoD Standard Practice: Military Marking

for Shipment and Storage

2.2 Other Government Documents and Publications

DoD 4000.25-1-M Military Standard Requisitioning and Issue
Procedures (MILSTRIP)

DoD 4160.21-M-1 Defense Demilitarization Manual
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TM 09674A-25&P/4B Maintenance Instruction and Repair Parts
List Organizational, Intermediate and Depot
Assault Amphibious Vehicle Model 7A1
Family of Vehicles and RAM/RS

T™ 2350-45 DMA Standard Procedures

RS 3.4A Rebuild Standards for the AAVP7AL1
Engineering Drawing 2584466, Shaft Assembly Final Drive

CAGE 80064

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSI/ISO/ASQC Quality Management Systems-Requirements
Q9001-2000

Industry Standards (For Guidance)

ANSI/FIA-649 National Consensus Standards for
Configuration Management

Copies of Military Standards and Specifications are available from the DoD Single Stock Point,
Document Automation and Production Service, Building, 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-1279,
or on the Internet at http://www.dodssp.daps.mil. Copies of other government documents and
publications required by the contractor in connection with specific SOW requirements shall be
obtained from the Commanding General (Code 586), Whse 1121, 814 Radford Blvd., STE
20321, Marine Corps Logistics Command, Albany Georgia 31704-0321, commercial telephone
number (229) 639-5818/8988 or DSN 567-5818. Copies of engineering drawings, if applicable,
shall be obtained from Supply Chain Management Center, Attn: Code 556-1A, 814 Radford
Blvd., STE 20320, Albany, Georgia, 31704-0320, commercial telephone number (229) 639-6476
or DSN 567-6476.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, facilities, and services necessary to troubleshoot, test,
diagnose, engineer, integrate, install, repair, rebuild, and calibrate as required to make the Shaft
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Assembly Final Drive fully operational. Upon completion of rebuild, the Shaft Assembly Final
Drive shall be Condition Code "A".

b. Conduct final-on-site testing, which Marine Corps System Command (MCSC)
(PMM143), Albany, Georgia representative shall witness.

c. The Contractor shall be responsible for all structural and mechanical requirements
associated with the rebuild of the Shaft Assembly Final Drive as specified in TM 09674A-
25&P/4B and this SOW.

d. Ensure all Shaft Assembly Final Drives meet the configuration of Engineering
Drawing 2584466, CAGE 80064.

e. All mandatory replacement parts shall be replaced in accordance with TM 09674 A-
25&P/4B. Economically replacement parts may be reused if they meet the applicable inspection

requirements in TM 2350-45. All parts shall be disposed of in accordance with DoD 4160.21-M-
1.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild of the Shaft
Assembly Final Drive.

3.2.1 Phase I - Rebuild. The Contractor shall receive Shaft Assembly Final Drive for rebuild.
The Contractor shall then disassemble the Shaft Assembly Final Drive into components and
conduct the rebuild process. The Contractor shall rebuild components in accordance with the
requirements in TM 09674A-25&P/4B and this SOW. The Contractor shall be responsible for
supplying all equipment, tools, test equipment, and materials for the conduct of this effort. The
Contractor shall be responsible for the integration and assembly of all components. The
configuration identification for the Shaft Assembly Final Drive defined by the specifications
annotated on current revision levels of Engineering Drawing 2584466, CAGE 80064.

3.2.2 Phase II - Inspection, Testing, and Acceptance. Inspection, testing, and acceptance of the
Shaft Assembly Final Drive shall be conducted in accordance with TM 09674A-25&P/4B, RS
3.4A, and ANSI/ISO/ASQC Q9001-2000. The Contractor shall correct any deficiencies
discovered.

3.2.3 Phase III - Packaging, Handling, Storage and Transportation (PHS&T)

a. The Contractor shall be responsible for the application of preservation and packaging
on deliverables under the terms of this SOW. Preservation and packaging shall be Level "A" in
accordance with MIL-STD-2073-1D(1).

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

c¢. The Marine Corps will provide the Contractor with the shipping address(es) for
delivery of the upgraded equipment, and the Contractor shall be responsible for arranging for
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shipment to the pre-determined site(s). The Marine Corps will be responsible for transportation
costs associated with shipping the subject equipment to and from the Contractor.

3.3 Configuration Control

a. The Contractor shall apply configuration control procedures to established
configuration items. The Contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization.
Procedures or materials contained in manuals, standards and instructions, or engineering
drawings/documents define the item’s characteristics. If deemed necessary to temporarily depart
from the authorized configuration, the Contractor shall prepare and submit a Request For
Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing RFDs.

b. The creation and submission of RFDs shall be accomplished using MEARS CREATE
software, which resides at a secure web site, https://mears1.redstone.army.mil. For the purpose
of gaining access to the web site, the Contractor shall request user-id and password privileges
from the Requiring Office (Code 566-1A) identified in Block 6 of the applicable Contract Data
Requirements List. The Contractor shall direct technical or functional questions concerning
usage of MEARS CREATE software to the Requiring Office for guidance. The Contractor shall
notify the Requiring Office by electronic mail when completed RFDs are ready for formal
submission.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA) (Code 581-1B) will coordinate GFE/GFM requests and
maintain a central control system on all government owned assets in the Contractor’s possession.
The MCA will forward a GFE Accountability Agreement to the Contractor for signature on an
annual basis to establish a chain of custody and identify property responsibilities for Marine
Corps assets. The Contractor is to acknowledge receipt of GFM to the MCA within 15 days of
receipt. This can be done by mailing a copy of the DD1348 to Materiel and Distribution
Management Department, Distribution Management Branch, Management Control Activity
(Code 581-1B), 814 Radford Blvd., STE 20320, Albany, Georgia 31704-0320 or faxing a copy to
commercial telephone number (229) 639-5498 or DSN 567-5498. If Depot Source of Repair
(DSOR) mandated, assets at repair facility will not be considered GFE/GFM.

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materials as required
in the performance of this SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP), Chapter 11, provides guidance to the Contractors on the requisitioning process.
The Contractor’s decision to utilize CFM procured from the DoD Supply System shall be based
upon cost effectiveness, availability of materiel and the required completion/delivery date.

3.6. Quality Assurance Provisions

3.6.1 The performance of the Contractor’s quality of work, materiel provided and documents
written shall be subject to in-process review and inspection by the MCSC (PMM143), Albany,
Georgia representative during contract performance. Inspection may be accomplished at any
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work location. The MCSC (PMM143), Albany, Georgia representative shall be permitted to
observe the work/tasks accomplishment and/or to conduct inspections at any reasonable hour
within Contractor’s normal working hours. Acceptance tests shall be held in-plant. The MCSC
(PMM143), Albany, Georgia representative requires, at a minimum, two weeks notification of
acceptance test to allow for sufficient time for MCSC (PMM143), Albany, Georgia
representative to witness acceptance. Inspection by the MCSC (PMM143), Albany, Georgia
representative of all acceptance tests, materials and associated lists furnished hereunder does not
relieve the Contractor from any responsibility regarding defects or other failures to meet the
SOW requirements which may be disclosed prior to final acceptance.

3.6.2 The Contractor shall provide and maintain a Quality System that, as a minimum, adheres to
the requirements of ANSI/ISO/ASQC Q9001-2000, Quality Management Systems-
Requirements. The Contractor’s work shall be subject to in-process reviews and inspections for
compliance with these procedures and standards by MCSC (PMM 143), Albany, Georgia
representative. Noncompliance with these quality assurance procedures resulting in degraded
quality of work may result in a stop-work order requiring action by the Contractor to correct the
work performed and to enforce compliance with quality assurance procedures or face contract
termination. Notwithstanding such inspection, it shall be the Contractor’s responsibility to
ensure that the entire system meets the performance requirements of this SOW.

4.0 REPORTS. All reports deliverables shall be submitted in hard copy to Commanding
General, Marine Corps Systems Command, Attn: PMM143, 814 Radford Blvd, STE 20343,
Albany, Georgia 31704-0343, unless directed otherwise in a Contract Data Requirements List.

4.1 Monthly Production Status Report. A monthly Production Status Report shall be submitted
summarizing the progress and status of the Shaft Assembly Final Drive.
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